



Clarke County School District

John Gilbreath
Director of Facility Planning and Construction, SPLOST

Date: May 3, 2024
TO: All Prospective Proposers
FROM: John Gilbreath

SUBJECT: ADDENDUM NO.2 - RFP# 24-0522 Design & Installation Services for the Public Safety Radio Signal BDA System for the following schools; Clarke Middle, Cedar Shoals

All respondents are hereby advised of the following amendment to the RFQ# 24-0522, document which is made an integral part of the bid document for the subject contract, prepared by the Clarke County School District. A link to the addendum #2 documents is located on the SPLOST Bid Page.

<https://www.clarke.k12.ga.us/site/default.aspx?PageID=2469>

Respondents shall be required to acknowledge receipt of this addendum in their proposal response. Failure to acknowledge receipt of this addendum by the respondent may result in the rejection of their proposal.

The addendum becomes a part of the original document and modifies as noted below:

- Deadline for written questions changed to **Friday, May 10**
- Questions and Answers posted date changed to **Tuesday, May 14**
- Bid due date changed to **Wednesday, May 29**
- Evaluation date changed to **Wednesday, May 29**

Email all questions to **bassett@clarke.k12.ga.us**

End Addendum #2